

CLARIFICATIONS FOR TENDER:

MESPT-GEAP-01-2025 - Consultancy for Preparation BQs & managing of the works & issuance of practical completion certificates.

SUBMISSION DEADLINE - 18th February 2025, 12.00 noon.

SCOPE OF THE ASSIGNMENT:

This exercise will take place in the following regions.

| Region | Category | Descriptions / detailed specifications. | | Qty |
|----------------|-----------------|--|----|-----|
| NOREB | Works | Infrastructure and equipping support- NOREB - I Avocado Aggregation Centre in Uasin Gishu | | I |
| NOREB | Works | Infrastructure and equipping support- NOREB - I poultry I structures Bungoma | | I |
| LREB | Works | Infrastructure and equipping support- LREB - 1 poultry structure in Kakamega | | I |
| JKP | Works | Infrastructure and equipping support- JKP - 1 Poultry structures for Kwale | | I |
| SEKEB | Works | Sand dams for water harvesting- Makueni | | Ι |
| NOREB | Works | Solar dryer with water tanks for Azolla | | I |
| ЈКР | Works | Solar dryers with water tanks for coconut, cassava, and Moringa | | 3 |
| ALL regions | Works | Construction of Butterfly water funnels for irrigation water <u>– Special innovation</u> | | 5 |
| ALL regions | Works | Distribution of Water Harvesting tanks (12 tanks) – No Qs service required | | 12 |
| CEREB | works/ goods | Avocado nurseries in Nakuru for Keringet | | I |
| CEREB | Works/ Goods | Completion of I hay barn with a water tank – Rongai Acacia Dairy In Nakuru | No | l |
| CEREB | Works | Installation of food formulation unit Pongai Acadia Daimy No | | l |
| JKP | works/ goods | Cassava and pineapple seed multiplication Nurseries | | 10 |



| S/ N | Region | Category | Descriptions/Detailed Specifications | Location | |
|---------|--------|----------|---|--|--|
| I | NOREB | Works | Infrastructure & Equipping Support - Kapsosio Training Hall | Uasin Gishu: Moiben, Taldet | |
| 2 | NOREB | Works | Infrastructure & Equipping Support - Poultry Aggregation Centre | Bungoma: Naitiri | |
| 3 | NOREB | Supplies | Solar Dryers & Water Tanks for Azolla | Ushindi (Trans Nzoia, Kiminini), Kwanza (Trans Nzoia, Kwanza), Bungoma North (Bungoma, Naitiri), Western Kienyeji (Bungoma Town) | |
| 4 | NOREB | Supplies | Distribution of Water Harvesting Tanks | Kapsosio (Uasin Gishu, Moiben, Taldet), Motosiet (Trans Nzoia, Hututu), Ushindi (Trans Nzoia, Kiminini), Kwanza (Trans Nzoia, Kwanza) | |
| 5 | NOREB | Works | Construction of Butterfly Water Funnels for Irrigation | Motosiet (Trans Nzoia, Hututu) | |
| 6 | LREB | Works | Infrastructure & Equipping Support - Poultry Aggregation Centre | Murhanda (Kakamega, Lurambi, Itenyi) next to Murhanda County Polytechnic, 8.1km from Kakamega | |
| 7 | LREB | Supplies | Distribution of Water Harvesting Tanks - 2 water tanks | Butere Mumias (Kakamega) - next to Shitoto Primary School; 21km from Kakamega Town Mumunyonzo dam (Kakemga, Likuyani) - 52 Km from Eldoret town; search Bantu Moran water front in google maps | |
| 8 | LREB | Works | Construction of Butterfly Water Funnels for Irrigation | Kisii Banana Cooperative (Kisii, Igare) | |
| 9 | | Works | Infrastructure and equipping support- JKP - I Poultry structures for Kwale | Tiwi A&B - Ukunda near Tiwi shopping centre - Kwale county 5KM | |
| 10 | JKP | Works | Solar dryers with water tanks for coconut, | Angazia Group - Garithe 35KM from Malindi town | |
| 11 | JKP | Works | Solar dryers with water tanks for cassava, | Danisa Group - Magarini- Majengo 55KM form Malindi town | |
| 12 | JKP | Works | Solar dryers with water tanks for Moringa | Kimaga group Kwale- Mivumoni 58KM from Ukunda | |



| | | works/ | Cassava and pineapple seed multiplication | | |
|----|-------------|----------------|---|--|--|
| 13 | JKP | goods | Nurseries | Kaloleni and Kwale | |
| | | Works | Distribution of Water Harvesting tanks (I | | |
| 14 | JKP | WOLKS | tanks) | Manga CBO - Mkelekeleni, Kwale 40KM from ukunda | |
| | | Works | Distribution of Water Harvesting tanks (I | | |
| 15 | JKP | VVOI K3 | tanks) | Gwika Moringa group Kwale 8Km from ukunda | |
| | | Works | Distribution of Water Harvesting tanks (I | Garithe Coconut Group - Ngomeni Road Malindi 35KM | |
| 16 | JKP | VVORKS | tanks) | from Malindi | |
| | | Works | Construction of Butterfly water funnels for | Tiwi A&B - Ukunda near Tiwi shopping centre - Kwale | |
| 17 | JKP VV | VVO RKS | irrigation water | county 5KM | |
| | | Works | Distribution of Water Harvesting tanks (I | Makueni -Nthangu at the solar drier for Makueni | |
| 18 | SEKEB | VVOIKS | tanks) | cooperative | |
| | | | Distribution of Water Harvesting tanks (I | | |
| 19 | SEKEB Works | VVOrks | tanks) | Kilili Mango collection center -Keitt groups Makueni | |
| | | SEKEB Works | Construction of Butterfly water funnels for | | |
| 20 | SEKEB | | irrigation water | Makueni county arear to be identified | |
| 21 | SEKEB | Works | Sand dam for water harvesting | Nthangu Uvuu groups in Mbooni Makeuni | |

<u>NOTES</u>

- Distribution of tanks were included in the list as the tank bases were to be constructed. However, the construction works shall not be under MESPT and therefore, no Qs services will be required for this.
- Construction of butterfly water funnels is a special innovation. The innovator will conduct training and develop a standard document for inspection by Qs after completion.
- Nurseries Qs will be required to develop BoQ/Technical specifications and issue completion certificates.
- Other construction works, Qs shall be required to develop BoQ, supervise and issue completion certificates.
- Submission deadline shall be **extended** to 18th Feb 2025 at 12.00noon.